




ITEM QUAN UNIT DESCRIPTION EST. COST TOTAL

RICHLAND TOWNSHIP
CHERRY LANE IMPROVEMENT

Prices based on construction in 2023

201 1 LUMP Clearing and Grubbing 2,000.00$       2,000$            
202 1 LUMP Removal of existing drainage tiles 1,000.00$       1,000$            
203 921 CY Excavation & Embankment 35.00$            32,235$          
204 589 SY Subgrade Compaction 1.50$              884$               
209 710 LF Linear Grading 10.00$            7,100$            
304 196 TON Aggregate Base 45.00$            8,820$            
402 122 TON 402 LVT Asphalt Concrete Base Course, PG 58-28 91.58$            11,173$          
404 122 TON 404 LVT Asphalt Concrete Surface Course, PG 58-28 93.68$            11,429$          
407 110 GAL Tack Coat 2.10$              231$               
611 100 FT 15" diameter 707.33 (N12) Type B 46.75$            4,675$            
611 180 FT 12" diameter 707.33 (N12) Type C 28.00$            5,040$            
611 240 FT 12" diameter 707.33 (N12) Type D 28.00$            6,720$            
617 108 TON 617 Berm, Type A 43.16$            4,661$            
659 4550 SY Seeding (Hydroseed Class 1) 1.50$              6,825$            

SPEC 2 EA Relocate existing catch basins 500.00$          1,000$            
SPEC 180 LF Saw cut existing driveways 8.00$              1,440$            

105,233$        

10,523$          
115,756$        

CONSTRUCTION SUBTOTAL:

Construction contingencies (10%)

TOTAL CONSTRUCTION:

PRELIMINARY ENGINEER'S ESTIMATE - CHERRY LANE IMPROVEMENT

115,756$        

7,500$            

1,500$            

1,000$            
10,000$          

CONSTRUCTION, ENGINEERING, INSPECTION, AND ADMINISTRATION GRAND TOTAL: 125,756$        

Prepared by:

Date: July 13, 2022
Michael J. Kerns, P.E.
Assistant Engineer
Logan County Engineer's Office

TOTAL ENGINEERING, INSPECTION, AND ADMINISTRATION:

Engineering

Inspection

Administration

TOTAL CONSTRUCTION:



Owner's Name Per Auditor's Tax Duplicate Parcel Number Lot Number Percent of Assessment Cost per lot Cost per landowner

SHEPARD LINDA 38-006-15-02-015-000 142 4.55% 5,716$                  5,716$                           

MILLER BRIAN K & TINA M 38-006-15-02-014-000 143 4.55% 5,716$                  

MILLER BRIAN K & TINA M 38-006-15-02-013-000 144 4.55% 5,716$                  

ROSE CAROLYN J LE ETAL & PAMELA SUE ELSON ETAL 38-006-15-02-012-000 145 4.55% 5,716$                  

ROSE CAROLYN J LE ETAL & PAMELA SUE ELSON ETAL 38-006-15-02-011-000 146 4.55% 5,716$                  

ROSE CAROLYN J LE ETAL & PAMELA SUE ELSON ETAL 38-006-15-02-010-000 147 4.55% 5,716$                  

ROSE CAROLYN J LE ETAL & PAMELA SUE ELSON ETAL 38-006-15-02-009-000 148 4.55% 5,716$                  

SMITH LORI L ETAL & JAMES D 38-006-15-02-008-000 149 4.55% 5,716$                  

SMITH LORI L ETAL & JAMES D 38-006-15-02-007-000 150 4.55% 5,716$                  

CAUDILL GINGER L ETAL 38-006-15-02-006-000 153 4.55% 5,716$                  5,716$                           

FLORY CHAD A TRUSTEE 38-006-15-03-001-000 154 4.55% 5,716$                  5,716$                           

BRADSHAW LOWELL R ETUX & JUDITH E 38-006-15-03-027-000 157 4.55% 5,716$                  5,716$                           

HOWELL EDWARD M 38-006-15-03-026-000 158 4.55% 5,716$                  5,716$                           

FOGLE GEROLD BRADLEY 38-006-15-03-025-000 159 4.55% 5,716$                  

FOGLE GEROLD BRADLEY 38-006-15-03-024-000 160 4.55% 5,716$                  

FOGLE GEROLD BRADLEY 38-006-15-03-023-000 161 4.55% 5,716$                  

NOBLE JACOB 38-006-15-03-022-000 162 4.55% 5,716$                  

NOBLE JACOB 38-006-15-03-021-000 163 4.55% 5,716$                  

BURNS RONALD A 38-006-15-03-020-000 164 4.55% 5,716$                  

BURNS RONALD A 38-006-15-03-019-000 165 4.55% 5,716$                  

DYSERT GREGORY M 38-006-15-03-018-000 166 4.55% 5,716$                  

DYSERT GREGORY M 38-006-15-03-017-000 167 4.55% 5,716$                  

17,149$                         

11,432$                         

11,432$                         

11,432$                         

SCHEDULE OF LANDOWNERS
Cherry Lane Improvement

Preliminary Engineer's Estimate: 125,756$                                        

11,432$                         

22,865$                         

11,432$                         


