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ITEM QUAN UNIT DESCRIPTION EST. COST TOTAL

RICHLAND TOWNSHIP

CHERRY LANE IMPROVEMENT

201 1 LUMP Clearing and Grubbing 2,000.00$   2,000.00$          

202 1 LUMP Removal of structures and obstructions 3,000.00$   3,000.00$          

203 498 CY Excavation & Embankment 22.00$        10,956.00$        

204 1501 SY Subgrade Compaction 2.00$          3,002.00$          

209 628 LF Linear Grading 5.00$          3,140.00$          

304 360 TON Aggregate Base (9" depth) 50.00$        18,000.00$        

402 175 TON 402 LVT Asphalt Concrete Base Course, PG 58-28 (2" depth) 111.58$      19,526.50$        

404 130 TON 404 LVT Asphalt Concrete Surface Course, PG 58-28 (1.5" depth) 113.68$      14,778.40$        

407 116 GAL Tack Coat 2.10$          243.60$             

411 111 TON Crushed Berm Aggregate (agg. size # 617) 50.00$        5,550.00$          

511 1 CY Structural Concrete, QC 2 (1 driveway) 500.00$      500.00$             

611 36 FT 8" ø Type A: Ductile iron 70.00$        2,520.00$          

611 65 FT 8" ø Type C: Ductile iron 70.00$        4,550.00$          

611 170 FT 8" ø Type D: Ductile iron 70.00$        11,900.00$        

611 1 EA 8" Metal Grate Inlet (includes connection to 8" ø tile) 300.00$      300.00$             

659 1332 SY Seeding (Hydroseed Class 1) 1.50$          1,998.00$          

659 0.12 TON Commercial Fertilizer 850.00$      102.00$             

659 7409 GAL Watering 0.15$          1,111.35$          

SPEC 1 LUMP Miscellaneous catch basin & tile connections 500.00$      500.00$             

SPEC 1 LUMP Hauling and disposing of excavation material and debris 2,500.00$   2,500.00$          

SPEC 1 LUMP Temporary sediment and erosion control (drop inlet protection) 200.00$      200.00$             

SPEC 1 LUMP Relocate and cap private sewage tile 500.00$      500.00$             

SPEC 60 LF Saw cut existing driveways (2 asphalt, 1 concrete) 8.00$          480.00$             

107,358$           

10,736$             

118,094$           

7,500$               

1,500$               

1,000$               

10,000$             

CONSTRUCTION, ENGINEERING, INSPECTION, AND ADMINISTRATION GRAND TOTAL: 128,094$           

Prepared by:

Date: January 5, 2023

Michael J. Kerns, P.E.

Assistant Engineer

Logan County Engineer's Office

CONSTRUCTION SUBTOTAL:

TOTAL ENGINEERING, INSPECTION, AND ADMINISTRATION:

Construction contingencies (10%)

Engineering

Inspection

Administration

TOTAL CONSTRUCTION:

FINAL ENGINEER'S ESTIMATE - CHERRY LANE IMPROVEMENT



Owner's Name Per Auditor's Tax Duplicate Parcel Number Lot Number

Percent of 

Assessment

Base cost per 

lot

Base cost per 

landowner

Special assessment 

per lot

Total assessment 

per landowner

SHEPARD LINDA 38-006-15-02-015-000 142 4.55% 5,259$        5,259$            5,259$                 

MILLER BRIAN K & TINA M 38-006-15-02-014-000 143 4.55% 5,259$        

MILLER BRIAN K & TINA M 38-006-15-02-013-000 144 4.55% 5,259$        2,100$                    

ROSE CAROLYN J LE ETAL & PAMELA SUE ELSON ETAL 38-006-15-02-012-000 145 4.55% 5,259$        4,000$                    

ROSE CAROLYN J LE ETAL & PAMELA SUE ELSON ETAL 38-006-15-02-011-000 146 4.55% 5,259$        

ROSE CAROLYN J LE ETAL & PAMELA SUE ELSON ETAL 38-006-15-02-010-000 147 4.55% 5,259$        

ROSE CAROLYN J LE ETAL & PAMELA SUE ELSON ETAL 38-006-15-02-009-000 148 4.55% 5,259$        

SMITH LORI L ETAL & JAMES D 38-006-15-02-008-000 149 4.55% 5,259$        

SMITH LORI L ETAL & JAMES D 38-006-15-02-007-000 150 4.55% 5,259$        

CAUDILL GINGER L ETAL 38-006-15-02-006-000 153 4.55% 5,259$        5,259$            5,259$                 

FLORY CHAD A TRUSTEE 38-006-15-03-001-000 154 4.55% 5,259$        5,259$            5,259$                 

BRADSHAW LOWELL R ETUX & JUDITH E 38-006-15-03-027-000 157 4.55% 5,259$        5,259$            5,259$                 

HOWELL EDWARD M 38-006-15-03-026-000 158 4.55% 5,259$        5,259$            5,259$                 

FOGLE GEROLD BRADLEY 38-006-15-03-025-000 159 4.55% 5,259$        

FOGLE GEROLD BRADLEY 38-006-15-03-024-000 160 4.55% 5,259$        

FOGLE GEROLD BRADLEY 38-006-15-03-023-000 161 4.55% 5,259$        2,100$                    

NOBLE JACOB 38-006-15-03-022-000 162 4.55% 5,259$        

NOBLE JACOB 38-006-15-03-021-000 163 4.55% 5,259$        2,100$                    

BURNS RONALD A 38-006-15-03-020-000 164 4.55% 5,259$        

BURNS RONALD A 38-006-15-03-019-000 165 4.55% 5,259$        2,100$                    

DYSERT GREGORY M 38-006-15-03-018-000 166 4.55% 5,259$        

DYSERT GREGORY M 38-006-15-03-017-000 167 4.55% 5,259$        

Totals: 115,694$        12,400$                  128,094$             

Special assessment notes

Special assessments have been charged to lots requiring:

(a) 30' of drive pipe for lots 144, 161, 163 & 165 

(b) 50' of drive pipe for lot 145

(c) structural concrete for driveway of lot 145

15,776$          

10,518$          

10,518$          

10,518$          

FINAL SCHEDULE OF LANDOWNERS
Cherry Lane Improvement

Final Engineer's Estimate: 128,094$                          

10,518$          

21,035$          

10,518$          

12,618$               

10,518$               

12,618$               

25,035$               

10,518$               

17,876$               

12,618$               


